GHURA-06-16-2020-AMP’s 1, 2, 3 & 4
ADDENDUM NO. 4
July 13, 2020

General Intent:
This Addendum shall form a part of the Contract Documents. It is the intent of this Addendum to make clarifications and issue changes to the Specifications of the Bidding Documents.

Question:
Request for consideration in extending the Project Schedule from 90 days to 120 days due to current COVID-19 pandemic.

Response:
II. TIME OF COMPLETION: The work shall commence at the time stipulated in the Notice to Proceed and shall be fully completed within the time frame as follows:
Basic Bid 1, Remain at 90 consecutive calendar days.
Basic Bid 2, 120 consecutive calendar days.
Basic Bid 3, 120 consecutive calendar days.

There is no change in Bid due date of July 17, 2020 at 2:00 PM.

This Addendum supplements the contents of the Invitation for Bid. Each Bidder is required to review the Addendum and address the contents of the Addendum within their respective Bid. Furthermore, each Bidder is required to acknowledge receipt of this Addendum by signing and dating the Addendum and faxing 300-7565 it to GHURA c/o Sonny Perez or email sperez@ghura.org Failure to abide by the contents of this Addendum may render the Bid non-responsive.

Sonny Perez
A/E Manager

Company Name: _______________________

Acknowledged By: ____________________

Date: ________________