

GHURA

Guam Housing and Urban Renewal Authority Aturidat Ginima' Yan Rinueban Siudat Guahan 117 Bien Venida Avenue, Sinajana, GU 96910 Phone: (671) 477-9851 · Fax: (671) 300-7565 · TTY: (671) 472-3701 Website: www.ghura.org



GHURA-08-20-2021-AMPs 1 & 2; Replace Exsisting Exterior Doors at GH26 & GH100 ADDENDUM NO. 1 September 13, 2021

General Intent:

This Addendum shall form a part of the Contract Documents. It is the intent of this Addendum to make clarifications and issue changes to the Specifications of the Bidding Documents.

Below is GHURA's response to a request regarding the invitation for Bid:

- 1. A request was submitted by O.H. Construction on September 07, 2021 to reduce the Bid Bond percentage requirement from 15 percent to 5 percent. However, after management's consideration, GHURA will not grant the request and lower the bid bond percentage requirement to 5 percent. 15 percent is due upon bid due date.
- 2. A second site visit is scheduled for Thursday, September 16, 2021 at 9:00 AM starting in Yona, AMP 2 Site Base Office.
- 3. Bid due date is extended to September 30, 2021 at 2:00 p.m.

Notice

This Addendum supplements the contents of the Invitation for Bid. Each Bidder is required to review the Addendum and address the contents of the Addendum within their respective Bid. Furthermore, each Bidder is required to acknowledge receipt of this Addendum by signing and dating the Addendum and faxing 300-7565 it to GHURA c/o Sonny P. Perez or email <u>sperez@ghura.org</u> or Greta Balmeo or email <u>gbalmeo@ghura.org</u>. Failure to abide by the contents of this Addendum may render the Bid non-responsive

Sonny P. Perez A/ E Manager

Company Name:	
---------------	--

Acknowledged By:

Date: _____

Lourdes A. Leon Guerrero Governor of Guam

> Joshua F. Tenorio Lt. Governor of Guam

> > Sabino P. Flores Chairman

Monica O. Guzman Vice Chairwoman

> Anisia S. Delia Commissioner

Frank T. Ishizaki Commissioner

George F. Pereda Commissioner

Karl E. Corpus Resident Commissioner

> Ray S. Topasna Executive Director

Elizabeth F. Napoli Deputy Director